
 Award Number 

Award Title 

Performance Period 

Recipient Organization & Address 

Phone: 

Recipient DUNS # TIN #  

Authority CFDA Number

Denali Commission Finance 

Officer Certification 

Cost Share Distribution Table 

Signature of Authorized Official - Denali Commission  Typed Name and Title Date      

Financial Assistance 

Award 

DENALI COMMISSION 

Anchorage, Alaska 99501 

(907) 271-1414 (phone) 

(907) 271-1415 (fax) 

www.denali.gov through 

Mr. Jay Farmwald

Director of Programs
01/31/2019Electronically Signed

This award is not for Research and Development.

112 Stat 1854
90.100

831176404 92-6001607
907-772-4291

Petersburg Medical Center

February 1, 2019 November 30, 2019

Petersburg Medical Center Master Plan
Project

01560-00

Accounting Code Total

PO BOX 589
Petersburg, AK 99833-0589

Petersburg Medical Center

$224,000.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00

$224,000.00
$0.00
$0.00
$0.00
$0.00

$20,000.00
$0.00
$0.00
$0.00
$0.00

$244,000.00$224,000.00 $20,000.00 $0.00 $0.00

Denali Commission Denali Commission Other Contributors Other Contributors 
New Funding Prior Period Funding

Total

95670000

$0.00
$0.00
$0.00
$0.00

$20,000.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

Rev: 05/2008

 510  L Street, Suite  410



AWARD ATTACHMENTS

Petersburg Medical Center 01560-00
Terms and Conditions1. 
Attachment A2. 
Budget and Funding Summary3. 



Financial Assistance Award Terms and Conditions 
Between the Denali Commission and Petersburg Medical Center 

For Master Plan Project 
Award No. 1560 

 

1. Project Summary 

a. Scope of Work: Master Plan - Phase I. 

b. Deliverables: Reports, Space Program, Drawings and Cost Estimates. 

c. Budget:  The Commission is making $224,000 available for the project via this 
Financial Assistance Award (FAA).  This amount includes all direct, indirect, 
and pre-award costs (if any) authorized pursuant to 2 CFR 200.458.  Other 
partners on the project include the Petersburg Medical Center, who is 
contributing an additional $20,000.  All Commission funding is intended to be 
used for the scope of work identified in this FAA only.  Any funds remaining 
after the full scope of work has been completed shall be returned to the Denali 
Commission consistent with 2 CFR 200.345. 

d. Delivery Method: PMC will select a professional consultant team to perform the 
work. 

e. Performance Period: The Period of Performance for this FAA is 1 February 
2019 through 30 November 2019.  In accordance with 2 CFR 200.309 
Recipients can only incur obligations or costs against this FAA during the 
Period of Performance, unless specifically authorized in the Special Provisions 
(Section 14 of this document).  If a project cannot be completed within the 
approved Period of Performance, an extension request must be made in 
accordance with the Commission’s Recipient Guidelines and Requirements 
(RGR) document dated September 2018, available at www.denali.gov. 

 
More detailed information on scope, deliverables, budget, funding, project delivery 
method and/or management plan, schedule and key milestones are included in 
Attachment A dated 24 January 2019. 

2. Project Reporting and Commission Site Visits 

Progress reports and a close-out report are required under this FAA.  Progress 
Reports shall be submitted at the frequency stipulated in the Special Provisions. 
The Closeout Report shall be completed within 90-days of the end of the Period of 
Performance. All reports must be submitted using the Denali Commission’s on-line 
Project Database System, available at www.denali.gov/dcpdb. 
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Commission staff or agents of the Commission may make visits to the project site 
and/or home office to monitor progress during and/or after the Period of 
Performance.  The Recipient shall coordinate and make information available as 
necessary to facilitate any such site visits. 
 
Refer to the Recipient Guidelines and Requirements document for further 
information related to reports and site visits. 

3. Payments 

Payments under this FAA will be made in accordance with 2 CFR 200.305 by 
electronic transfer in response to a Standard Form 270 (SF-270) “Request for 
Advance or Reimbursement”, submitted by the Recipient. At a minimum, all 270’s 
must include summary cost information on labor, materials, contracts/consultants, 
and indirect costs. Detailed documentation is required for any single expenditure 
greater than $50,000. If Pre-award Costs and/or Advance Payments are authorized 
under this FAA, the Special Provisions will indicate so. Requests for 
reimbursements may be made as needed. Refer to the Recipient Guidelines and 
Requirements document for further information about submitting SF-270’s.  

4. Modifications 

In accordance with 2 CFR 200.308, the Recipient shall report deviations in project 
scope, budget, delivery method, management plan, schedule, or changed site 
conditions, and request prior approvals from the Program Manager.  The Recipient 
shall also submit written requests to the Program Manager for the replacement of 
Key Staff identified in the Special Provisions.  Refer to the Recipient Guidelines 
and Requirements document for further information about modifying a Financial 
Assistance Award. 

5. Financial Management, Record Keeping, Internal Controls, and Audits 

The Recipient must have financial management and record keeping systems that 
are consistent with 2 CFR 200.302.  If the Recipient is a State organization it must 
expend and account for FAA funds in accordance with applicable State laws and 
procedures for expending and accounting for the State’s own funds. 
 
The Recipient must establish and maintain effective internal controls with respect 
to this FAA that are consistent with 2 CFR 200.303. 
 
In accordance with 2 CFR 200.501, Recipients that expend $750,000 or more of 
federal funds in a year shall have a single or program-specific audit conducted for 
that year. 
 
Refer to the Recipient Guidelines and Requirements document for further 
information about financial management, record keeping, internal controls and 
audits.   
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6. Direct and Indirect Costs 

All direct costs must be allowable and reasonable. Indirect costs must be allocable 
based on accepted accounting policies and practices.  Indirect costs must be 
specifically included as a line item or identified with appropriate notes in the 
approved FAA budget.   Refer to 2 CFR 200 Subpart E (Cost Principles) and the 
Recipient Guidelines and Requirements document for further information on direct 
and indirect costs.   
 

7. Sub-Awards 

All sub-awards and contracts issued by the Recipient under this FAA must comply 
with 2 CFR 200.331 and 332. 
 

8. Procurements 

a. States: In accordance with 2 CFR 200.317, when procuring property and 
services under this FAA, a State Recipient must follow the same policies and 
procedures it uses for procurements from its non-Federal funds. The State 
Recipient must also comply with 2 CFR 200.322, and ensure that every 
purchase order or contract includes any clauses and provisions required by       
2 CFR 200.326. 

b. Other Non-Federal Entities: All other non-Federal Recipients, including 
subrecipients of a State, must follow their own documented procurement 
procedures, provided that the procedures conform to applicable Federal law 
and the standards in 2 CFR 200.318 through 200.326. Refer to the Recipient 
Guidelines and Requirements document for further information on this subject. 

 
9. Acknowledgement of Support 

The Recipient shall name the Denali Commission as a financial contributor and 
project/program partner in all media correspondence related to the work supported 
by this FAA. If Commission funds are used for construction, the Recipient shall 
also display a sign at the construction site that acknowledges the Commission’s 
support. Refer to the Recipient Guidelines and Requirements document for further 
information on this subject. 
  

10. Real Property and Equipment 

The Disposition requirements and restrictions set forth in 2 CFR 200.310 through 
200.316 apply, unless specifically altered in the Special Provisions to this FAA. 
 
Any Real Property reporting requirements apply in accordance with 2 CFR 200.329 
will be stipulated in the Special Provisions to this FAA. 
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11. Conflict of Interest 

In accordance with 2 CFR 200.112, the Recipient must disclose in writing any 
potential conflicts of interest to the Commission. In addition, 2 CFR 200.318 
requires that Recipients maintain written standards of conduct covering conflicts 
of interest and governing the performance of their employees engaged in the 
selection, award, and administration of contracts. Refer to the Recipient Guidelines 
and Requirements document for further information on this subject. 

 

12. Denali Commission Policies 

Recipients may be required to comply with certain published Denali Commission 
policies which can be found in the Recipient Guidelines and Requirements 
document. Any specific requirements or deliverables related to these policies will 
be stipulated in the Special Provisions to this FAA. 
 

13. Laws and Regulations  

Recipients are required to comply with all applicable Federal laws and regulations. 
General categories of potentially applicable laws and regulations are summarized 
below. Refer to the Recipient Guidelines and Requirements document for further 
information on specific laws and regulations that may apply. 

 
a. Debarment and Suspension 
b. Whistle-blower Protection 
c. Non-Discrimination  
d. Lobbying and Propaganda 
e. Environmental 
f. Drug-Free Workplace 
g. Travel 
h. Human Rights 
i. Animal Welfare 
j. Executive Compensation 
 

14. Other Provisions 

a. The United States expressly disclaims any and all responsibility or liability to 
the Recipient or sub-recipients for the actions of the Recipient or sub-recipients 
resulting in death, bodily injury, property damages, or any other losses resulting 
in any way from the performance of this FAA, including sub-awards, contracts, 
or sub-contracts issued in connection with this FAA. 

b. To the maximum extent practicable, considering applicable laws, the Recipient 
shall accomplish the project contemplated by this FAA using local Alaska firms 
and labor. 

c. All terms and conditions contained in this FAA apply to any sub-recipient under 
this FAA. 
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d. Failure to comply with the provisions of this FAA or maintain satisfactory 
performance may result in additional FAA conditions pursuant to 2 CFR 207. 
This includes but is not limited to: temporarily withholding of payments pending 
the correction of the deficiency; disallowance of project costs; wholly or partially 
suspending or terminating the FAA. In addition, failure to comply with the 
provisions of this FAA may also have a negative impact on the Recipient’s 
eligibility for future Federal awards. 

15. Special Provisions 
 

Progress Reports:  Shall be submitted on a quarterly basis. The first reporting 
period is 1 February 2019 to 31 March 2019, and quarterly thereafter in 
accordance with the Commission’s Recipient Guidelines and Requirements. 
 
Pre-award Costs and Advance Payments:  n/a 
 
Key Staff:  Philip Hofstetter, PMC/CEO 
 
Denali Commission Policies:  n/a 
 
NEPA: Type A.5. Categorical Exclusion per Denali Commission National 
Environmental Policy Act (NEPA) Implementing Procedures published in 45 CFR 
Part 900 on October 1, 2016 therefore no further NEPA documentation required.  
 
Cooperative Agreement:  PMC agrees to cooperate and collaborate with the Denali 
Commission during the project. The Commission will participate in those specific 
activities stipulated in Attachment A. 
 

16. Program Manager, Financial Manager & Other Contact Information 
 

Denali Commission PMC 

Kristen Arnold 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-5239 
E-mail: karnold@denali.gov  

Philip Hofstetter 
Project Manager 
P.O. Box 589 
Petersburg, AK  99833 
Phone: 907-772-4291 
Email: phofstetter@pmc-health.org 

Janet Davis 
Grants Management Officer 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3036 
E-mail: jdavis@denali.gov 

Doran Hammett 
Chief Financial Officer 
P.O. Box 589 
Petersburg, AK  99833 
Phone: 907-772-5713 
Email: dhammett@pmc-health.org 
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Background 

Petersburg Medical Center (PMC) is a small 12-bed Critical Access Hospital located on Mitkof 

Island in Southeast Alaska. The facility, which totals approximately 50,000 gsf, includes the 

hospital building itself, an outpatient clinic and a 15 bed Long Term Care (LTC) facility.  The 

struĐture that houses the LTC was ĐoŶstruĐted iŶ the ϭϵ6Ϭ’s; the hospital iŶ the ϭϵϴϬ’s; aŶd the 
ĐliŶiĐ iŶ the ϭϵϵϬ’s. A reĐeŶt FaĐility CoŶditioŶ AssessŵeŶt iŶdiĐates that soŵe of the ďuildiŶg 
components and systems are nearing the end of their useful life. Accordingly, PMC has begun to 

explore renovation vs. new construction alternatives.  Any analysis of design/construction 

alternatives needs to also consider potential program and service line changes. 

Relevant background documents include the following. 

2001:  Community Needs Assessment (Alaska Center for Rural Health) 

2006:  Performance Improvement Consultation (Stroudwater Associates) 

2013:  Mental Health Services MAPP Analysis (PMHS, SHARE, PMC) 

2015:  Community Health Needs Assessment (Shelley Hjort) 

2015:  Facility Condition Assessment (Jensen, Yorba, Lott Architects) 

2016:  Borough Comprehensive Plan Update (Agnew-Beck Consulting) 

2017:  Community Needs Assessment and Forces of Change Analysis (Dr. Monica Gross) 

2018:  Community Needs Implementation Strategy (Dr. Monica Gross) 

2018:  Financial Feasibility Study – Phase I (BDO, LLP) 

2018:  Petersburg Medical Center Strategic Plan: FY2019 – FY2023 (PMC Board of Directors) 

2018:  Community Café Results (PMC) 

 

The scope of work and other information in this document summarize the next logical steps in 

the PMC Renovation / Replacement Project planning process.      
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Scope of Work 

a. Review Background Documents 

Review all relevant facility, program and finance related documents. 

b. Perform Structural Analysis of Existing Facility 

Determine structural condition of the existing facility and summarize upgrades required to 

be compliant with existing building codes. 

c. Perform Inundation Study 

Summarize risks at the existing site and potential new construction site(s) near the airport 

due to Tsunamis and other coastal storm/flood events. 

d. Prepare a Detailed Debt Capacity Analysis 

Expand on the June 2018 Analysis prepared by BDO. Include preliminary information on 

financing alternatives. 

e. Review Demographic, Workload and Staffing Data 

Summarize demographic, workload and staffing data needed to: 

 Complete the market and service line analysis 

 Prepare a space program 

f. Prepare Updated Market and Service Line Analysis 

Consider Emergency Services, Acute Care, Surgical Services, Primary Care, Obstetric Care, 

Outpatient Services, Dental Services, Wellness and Public Health Nursing Services, Diagnostic 

Services, Ancillary Services, Itinerant Specialty Services, and Senior Services. 

Describe market in both geographic and demographic terms. Identify opportunities for 

growth. Evaluate competition and potential affiliations. Conduct a public hearing as part of 

data collection and analysis process. 

g. Prepare a Recommended Space Program 

Use criteria published by the Federal Guidelines Institute and other appropriate industry 

standards. 

 Guidelines For Design And Construction Of Health Care Facilities 

 Guidelines For Design And Construction Of Outpatient Facilities 

 Guidelines For Design And Construction Of Residential Health Care and Support Facilities 

Use information regarding debt capacity, market demand, workload, staffing, etc. to be 

strategic/realistic in determining scope of programs/services and hence space, capital cost 

and operational costs. 
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h. Prepare Concept Level Drawings and Narratives 

 Renovation/expansion at existing site 

 New construction near airport 

Drawings should include basic site plan information, building massing, and floor plans at a 

block departmental level so that program staff can understand proximities and general 

circulation patterns. Narratives for architectural, structural, civil, mechanical and electrical 

systems should be of sufficient detail to facilitate the development of concept level cost 

estimates.  

i. Prepare Cost Estimates for Renovation and New Construction Concepts 

Both options should include an allowance for furniture, fixture and equipment (FF&E) upgrades. 

The new construction option should also include the cost of land acquisition, any required off-

site infrastructure improvements, and repurposing/disposal of the existing facility. 

 

Deliverables 

1. Structural Engineering Report 

2. Inundation Study Report 

3. Debt Capacity Analysis 

4. Summary of Workload and Demographic Data 

5. Market and Service Line Report 

6. Space Program 

7. Concept Drawings and Narratives 

8. Cost Estimates 

 

The deliverables produced during Phase I of the Master Plan Project should be of sufficient 

detail so that PMC can initiate Phase II of the Master Plan Project, which involves the following.  

j. Confirm Site Assumptions for the New Construction Option, including constructability, 

acquisition costs, etc. 

k. Prepare Financing Proposals for Renovation vs. New Construction 

l. Prepare a Traffic Analysis Comparing Renovation vs. New Construction 

m. Hold Initial Discussions with CMS and State DHSS 

n. Prepare a Community Engagement Plan to Facilitate Making a Final Decision on Service 

Lines, Renovation vs. New Construction, and a Financing Strategy 

o. Prepare a Business Plan for the Proposed New Facility 

p. Start the Schematic Design Phase of the Project 
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Delivery Method 

PMC will use a competitive qualifications-based RFP process to select a consultant team to 

produce the Master Plan deliverables. PMC management and professional staff will support the 

consultant(s) as necessary. 

 

Performance Period 

The overall performance period for this Financial Assistance Award is ten months, from                        

1 February 2019 to 30 November 2019. Key milestones are summarized below. 

30 April:  Finalize contract(s) with consultant team 

31 May:  Complete structural analysis, inundation study and debt capacity analysis 

30 June:  Complete demographic, workload and staffing data analysis 

31 August:  Complete market and service line analysis 

30 September:  Complete space program 

31October:  Complete concept drawings 

30 November: Complete cost estimates 

 

Budget 

The Denali Commission is making $224,000 available for the Master Plan – Phase I scope of work. 

A Budget and Funding summary appears on page 5. 

Denali Commission support for Phase I of the Master Plan Project does not imply or commit the 

Commission to support Phase II of the Master Plan Project, or any other aspects of the overall 

PMC Upgrade/Replacement Project. 

 

Cooperative Agreement 

The Denali Commission Director of Programs will provide technical assistance from time to time 

during the performance period, including participation in RFP process and review of the Phase I 

deliverables. 
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Line Item
Provided

By
Amount Basis/Notes

1 Review Background Documents Consultant $7,200 40 hrs at $180/hr

2 Structural Analysis Consultant $28,800 160 hrs at $180/hr

3 Inundation Study Consultant $14,400 80 hrs at $180/hr

4 Debt Capacity Analysis Consultant $12,000 80 hrs at $150/hr

5 Review Demographic, Workload and Staffing Data Consultant $36,000 240 manhours at an average rate of of $150/hr

6 Market and Service Line Analysis Consultant $43,200 240 hrs at $180/hr

7 Space Program Consultant $12,000 80 manhours at an average rate of $150/hr

8 Concept Drawings and Narratives Consultant $48,000 320 manhours at an average rate of $150/hr

9 Cost Estimates Consultant $10,400 80 manhours at an average rate of $130/hr

10 In-House PMC Staff Support PMC $12,000

allowance for direct support of master plan project (includes time to select consultant);  assume 

24 manhours per month over 10 months  at an average burdened rate of $50/hr

11 Travel Allowance PMC $20,000 for consultants; assume 10 trips at an average cost of $2,000 per person per trip

12 $244,000

Line Source

Award

or

Reference

Amount Notes

13 Denali Commission This Action $224,000

14 Petersburge Medical Center PMC Files $20,000 Approved by PMC Board in October 2018

15 $244,000

BUDGET

Total

Total 

Additional Notes:

a. PMC does not have an established federal indirect rate, but is aware of the 10% de-minimus rate referenced in 2 CFR 200.414. PMC has waived all indirect costs on this Award; reference documentation from the PMC/CEO dated 29 January 

2019 (Pre-Award Risk Assessment Questionnaire).

FUNDING

Page 5


